
Fish house questions. 

 

1. What is the length and frequency of cleaning of the maintenance agreement for 

restroom trailer? Is repairs to the restroom trailer part of maintenance agreement? 

 

What recommendation do you have for frequency of cleaning?  I would suggest at 

least daily on the weekends (i.e. both Sat and Sun) and at least one other time during 

the week.  There is a difference in usage between Spring/Summer (peak season) and 

Fall/Winter.  Please assume cleaning 2 times during the work week + 2 times per 

weekend during peak season (for total cleaning 4 times per week).  For off-season, 

please assume cleaning one per work week + 2 times per weekend.  Yes, repairs to 

the restroom trailer would be part of the maintenance agreement. 

 

2. Can Offerors review the Demo contract? What will be the final site surface after 

demo?  

 

No, Offerors cannot review the Demo contract.  There was not a final site surface 

specified.  If there is an assumption you need to make in order to put together a 

proposal, please simply state that assumption in your package.  i.e. You can state 

what the proposal would be if the pad was in good condition.  You can also state 

what the fee proposal would be if the concrete pad was in poor condition and 

requires resurfacing. 

 

3. Modular buildings (trailers) typically sit 30” above grade, what is the grade 

expectation for these two new trailers? 

 

The initial expectation was that the trailers would be at grade, not above grade, 

however, we are able to accommodate either.  The preference is to have them at 

grade, if possible.  If the cost of doing that is significant, please show that as an add-

item in your proposal. 

 

4. For all exit doors what type of material is preferred for the ramps, landings and 

decks, aluminum or wood? 

 

Fire rated per code for egress doors.   

 

5. Is the contractor required to provide phone, internet, and fire alarm installations? 

 

No. 

 

6. Will the contractor be required to complete the project within 120 days from the 

Notice to Proceed (NTP) as stated in F.1 page 12, if the COTR is delayed in 

acquiring the necessary building permits? Can there be a allowance for a 

completion date of 120 days from permit acquisition? 

 



Yes, there can be an allowance for a completion date of 120 days for permit 

acquisition.  We can mutually agree on a schedule that is reasonable prior to 

executing the contract.  The schedule of 120 days was the desired time frame, not an 

absolute deadline. 

 

7. What is the function for the natural gas that is to be capped off in the fish house?  

 

Gas is to be capped for possible future reuse. 

 


